04-26-21 Posting Date

BUT - 129-25.00

PID N0.104195

Butler County

Response Due Date: 05/10/21

Communications Restrictions

Please note the following policy concerning communication between Consultants and
Butler County during the announcement and selection process:

During the time period between advertisement and the announcement of final consultant
selection, communication with consultants (or their agents) shall be limited as follows:

Communications which are strictly prohibited:

During the advertisement period, there will be no formal or informal meetings with the
Butler County Engineer’s Office regarding this project.

Allowable communications include:

Technical or scope of services questions specific to the project or RFP requirements
should be directed via email only to David Quimby @ quimbyd@bceo.org.

Project Description

The services include construction inspection services, as needed for SR 129 / Liberty Way / I-75
Interchange in Butler County with a project length of approximately 1.83 miles.

Estimated Construction Cost: $24,500,000

Prequalification Requirements

Prequalification requirements for this agreement are listed below. For all prequalification
categories other than Cost Accounting - Unlimited the requirement may be met by the prime
consultant or a subconsultant.

Also, please note that only individuals (not firms) are prequalified construction inspection
activities. In instances where prequalification for these services is required, a prequalified
individual, either employed by the prime consultant or a subconsultant, must be named in order
to meet the requirement.

For agreements that require prequalification in Cost Accounting - Unlimited, the prime
consultant and all subconsultants that provide engineering and design related services
must be prequalified in this category. Engineering and Design Related Services are defined as
follows:

Program management, construction management, feasibility studies, preliminary
engineering, design engineering, surveying, mapping, or architectural related services with
respect to a highway construction project subject to 23 U.S.C. 112(a) as defined in 23
U.S.C 112(b)(2)(A); and


mailto:quimbyd@bceo.org

Professional services of an architectural or engineering nature, as defined by State law
(ORC 5526), which are required to or may logically or justifiably be performed or approved
by a person licensed, registered, or certified to provide the services with respect to a
highway construction project to 23 U.S.C. 112(a) and defined in 40 U.S.C. 1102(2).

CONSTRUCTION INSPECTION AND ADMINISTRATION:
Project Inspector; (Refer to Selection Subfactors below)

Selection Subfactors

For this agreement, prequalification in construction inspection/administration categories is not
required, but actual prequalification of individuals and partial completion of the requirements will
be considered in the selection rating. Refer to the Scope of Services document for the
approximate number of personnel required for the various categories. Provide resumes for
proposed staff including prequalification status, and if not prequalified, a summary of
requirements partially or completely met. The Construction Management Firm and Unlimited
Cost Accounting categories will remain where applicable.

Contract Type and Payment Method

Refer to the ODOT’s Manual for Administration of Contracts for Professional Services, Volume
1: Consultant Contract Administration, Sections 4.3.A and 4.3.B for guidance concerning the
appropriate contract type and payment method. Based on this guidance, contract type and
payment method will be determined during the scope of services and negotiation process.

Estimated Date of Authorization

It is anticipated that the selected Consultant will be authorized to proceed by June of 2021.

Project Schedule

Construction start date: May 10, 2021
Construction completion date: November 4", 2022

Suspended or Debarred Firms

Firms included on the current Federal list of firms suspended or debarred are not eligible for
selection.

Terms and Conditions

The Department’s Specifications for Consulting Services 2016 Edition will be included in all
agreements selected under this request for letters of interest.

Compliance with Title VI of the Civil Rights Act of 1964

The Butler County Engineer’s Office, in accordance with Title VI of the Civil Rights Act of 1964
(78 Stat. 252, 42 U.S.C. 8§88 2000d to 2000d-4) and the Regulations, hereby notifies all bidders



that it will affirmatively ensure that any contract entered into pursuant to this advertisement, all
bidders including disadvantaged business enterprises will be afforded full and fair opportunity to
submit bids in response to this invitation and will not be discriminated against on the grounds of
race, color, national origin, sex, age, disability, low-income status, or limited English proficiency
in consideration for an award.

Selection Procedures

The Butler County Engineer's Office will directly select a consultant based on the Letter of
Interest (Lol). The requirements for the Lol and the Programmatic Consultant Selection Rating
Form that will be used to select the consultant are shown below.

Firms interested in being considered for selection should respond by submitting **(*) copies of
the Letter of Interest to the following address by 4:30 PM on the response due date listed
above.

The Butler County Engineer’s Office
Attn: David Quimby
1921 Fairgrove Ave
Hamilton, Ohio 45011
Responses received after 4:30 PM on the response due date will not be considered.

Scope of Services

The Scope of Services document is included below.

Requirements for Letters of Interest, Programmatic Selection Process

A. Instructions for Preparing and Submitting a Letter of Interest

1. Provide the information requested in the Letter of Interest Content (Item B
below), in the same order listed, in a letter signed by an officer of the firm. Do not
send additional forms, resumes, brochures, or other material.

2. Letters of Interest shall be limited to ten (10) 8%" x 11" single sided pages plus
two (2) pages for the Project Approach (Item B.5 below).

3. Please adhere to the following requirements in preparing and binding letters of

interest:

a. Please use a minimum font size of 12-point and maintain margins of 1" on
all four sides.

b. Page numbers must be centered at the bottom of each page.

C. Use 8%" x 11" paper only.

d. Bind letters of interest by stapling at the upper left- hand corner only. Do
not utilize any other binding system.

e. Do not provide tabbed inserts or other features that may interfere with

machine copying.

B. Letter of Interest Content



1. List the types of services for which your firm is currently prequalified by the Ohio
Department of Transportation.

2. List significant subconsultants, their current prequalification categories and the
percentage of work to be performed by each subconsultant.

3. List the Project Manager and other key staff members, including key
subconsultant staff. Include project engineers for important disciplines and staff
members that will be responsible for the work, and the project responsibility of
each.

Address the experience of the key staff members on similar projects, and the
staff qualifications relative to the selection subfactors noted.

4, Describe the capacity of your staff and their ability to perform the work in a timely
manner, relative to present workload, and the availability of the assigned staff.

5. Provide a description of your Project Approach, not to exceed two pages.
Confirm that the firm has visited the site and address your firm’s: 1) Technical
approach; 2) Understanding of the project; 3) Qualifications for the project; 4)
Knowledge and experience concerning relevant ODOT and local standards,
procedures and guidance documents; 5) Innovative ideas; 6) Project specific
plan for ensuring increased quality, reduced project delivery time and reduced
project costs.

Iltems 1 thru 4 must be included within the 10-page body of the Lol. Remaining space within the
ten (10) pages may be utilized to provide personnel resumes or additional information
concerning general qualifications.



Consultant Selection Rating Form Project:
for PID:
Programmatic Selections Project Type:
District:

Selection Committee Members:

Firm Name:
Category Total Value Scoring Criteria Score
Management & Team
Project Manager 10 See Note 1, Exhibit 1
Strength/Experience of Assigned 25 See Note 2, Exhibit 1
Staff including Subconsultants
Firm's Current Workload/ 10 See Note 4, Exhibit 1
Availability of Personnel
Consultant's Past Performance 30 See Note 3, Exhibit 1
Project Approach 25
Total 100

If Applicable: Adequate good faith efforts made to meet DBE goal Y/N

Exhibit 1 - Consultant Selection Rating Form Notes

1.

The proposed project manager for each consultant shall be ranked, with the highest
ranked project manager receiving the greatest number of points, and lower ranked
project managers receiving commensurately lower scores. The rankings and scores
should be based on each project manager’s experience on similar projects and past
performance for the LPA and other agencies. The selection committee may contact
ODOT and outside agencies if necessary. Any subfactors identified should be weighed
heavily in the differential scoring.

Differential scoring should consider the relative importance of the project manager's role
in the success of a given project. The project manager’s role in a simple project may be
less important than for a complex project, and differential scoring should reflect this, with
higher differentials assigned to projects that require a larger role for the project manager.



The experience and strength of the assigned staff, including subconsultant staff, should
be ranked and scored as noted for Number 1 above, with higher differential scores
assigned on more difficult projects. Any subfactors identified in the project notification
should be weighed heavily in the differential scoring.

As above, other agencies may be contacted.

The consultants' past performance on similar projects shall be ranked and scored on a
relative, differential scoring type basis, with the highest ranked consultant receiving a
commensurately greater number of points. The selection team should consider ODOT
CES performance ratings if available,and consult other agencies as appropriate. The
use of CES ratings shall place emphasis on the specific type of services requested.

The differential scoring should consider the complexity of the project and any subfactors
identified in the project notification.

The consultant's workload and availability of qualified personnel, equipment and facilities
shall be ranked and scored on a relative, differential scoring type basis. The scoring
shall consider quantifiable concerns regarding the ability of a firm (or firms) rated higher
in other categories to complete the work with staff members named in the letter of
interest.



BUTLER COUNTY ENGINEER’S OFFICE
CONSTRUCTION ADMINISTRATION, INSPECTION, AND MATERIALS
MANAGEMENT SCOPE OF SERVICES

Project Specific Services

Project Name BUT-129-25.00

PID 104195

Project Description SR 129 @ 175 Interchange Modification Project
Work Description Project Inspection

Scope of Services Meeting Date

GENERAL REQUIREMENTS

Provide services in accordance with ODOT's Construction Administration Manual of
Procedures, 2013 or latest revision.

SCOPE OF WORK

Provide a project team including personnel that meet the following prequalification categories:

Approximate

Number Required Notes

ODOT Prequalification Category

Project Inspector 1-2 As needed

Structures Inspector

Coatings Inspector

Traffic Signal & Lighting Inspector

Soils & Aggregate Inspector

Construction Engineer Level 1

[elelleollolleo}e]

Construction Engineer Level 2

Approximate

Number Required Notes

Non-Prequalified Personnel

Documentation Clerk 0

Other

The services may include:

A.

Construction Contract Administration Duties

The performance of engineering and supervisory duties, administration, inspection and
materials management required in the administration of a Federal Aid construction
contract, as defined in the Ohio Department of Transportation (ODOT) Construction
Inspection Manual of Procedures, and in accordance with the Construction and Materials
Specifications (CMS), and construction contract specific requirements.

The table below includes the specific services required for this agreement.




Responsibility

PRIMARY TASK

ODOT
Oversight

LPA

CONSULTANT

NOTES

POST AWARD

Preconstruction
Conference

ACTIVE PROJECT
ADMINISTRATION

Daily Field Engineering and
Inspection

MATERIALS
MANAGEMENT, TESTING
AND CERTIFICATION

Asphalt, Concrete &
Aggregate
Producer/Supplier
Monitoring

Contractor

Asphalt, Concrete &
Aggregate Field Testing

Contractor

Field Inspection of
Materials from ODOT
Certified Sources

Contractor

Monitoring and
Documentation of Materials
Management Process

PROJECT
DOCUMENTATION

Daily Diaries

Documentation of
Quantities, Completed &
Accepted

Monitoring of Project
Documentation

ACTIVE PROJECT
MANAGEMENT

Progress Meetings

Schedule Tracking and
Updates

PAYMENT &
REIMBURSEMENTS

Contractor Payment

Summary of Progressive
Payment

Invoice and
Reimbursement
Preparation

Review and Approval of
Reimbursement Request

CONTRACT CHANGES




Negotiation and
Preparation of Change
Orders

Concurrence on significant
Change Orders for
Reimbursement

CLAIMS MANAGEMENT

Claims Negotiation and
Approval of Resolution

Approval of Funding for
Resolution

Monitoring and
Documentation of Claims
Management Process

PREVAILING WAGE
COMPLIANCE

Wage Interviews, Payroll
Reviews

Resolution of Underpaid
Wages

Monitoring and
Documentation of
Prevailing Wage
Compliance Process

EEO AND DBE
CONTRACT
COMPLIANCE

EEO/DBE Contract
Requirements

Bulletin Board Monitoring

Review and Approval of
Contractor DBE Waivers

Commercially Useful
Function Reviews

Monitoring and
Documentation of LPA’s
EEO and DBE Compliance
Process

PROJECT FINALIZATION

Final Inspection and
Acceptance

Resolution of Punch list
ltems

Agreement of Final
Quantities, Payment

Final Payment to
Contractor, Release of
Responsibility

Preparation of Project
Closeout Documents

Review and Approval of
Finalization Documents




Completion of LPA

Contract Administration X X
Evaluation
B. Inspection/Testing Equipment as listed below:
. , . Approximate
Inspection/Testing Equipment Number Required Notes
Nuclear Density Gauge and related tools. 0
Concrete Control Kit to perform tests ASTM C-231, 0
ASTM C-173, ASTM C-138 and ASTM C-143.
Paint Inspection Kit in accordance with CMS 0
514.05.
The type and number of vehicles, either cars or 0
trucks, for use on-site.
C. If included above or requested in writing, provide a documentation clerk as follows:

1. Job Duties

Performs specialized clerical tasks (e.g. searches records, gathers & organizes
data, information & summarizes in preliminary reports; checks accuracy, clarifies
discrepancies & certifies final data, possesses Microsoft Word and spreadsheet
skills to produce basic reports and basic data entry). Performs general clerical
tasks (e.g. maintains files; sorts and routes mail; answers phones, greets visitors;
orders & stocks supplies; maintains calendar; makes copies; prepares materials
for mailing; schedules meetings). Prepares and maintains construction project
records and reports by entering information into SiteManager (e.g. prepares daily
construction diaries by compiling information from the inspector’s reports,
prepares monthly project status reports, compiles data from records for accurate
submission of contract information. Performs other miscellaneous duties as
assigned by the Project Engineer.

2. Quialifications
a. High school diploma or GED.
b. Formal education in arithmetic that includes addition, subtraction,

multiplication, division, fractions, percentages & decimals, reading, writing
and speaking common English vocabulary.

C. Two (2) years training and/or experience in office practices and
procedures, including use of Microsoft Word and spreadsheets.

. COMPENSATION
A. The Butler County Engineer’s Office shall make payment based on actual hours worked

by the Consultant’'s employees, excluding sick leave, personal leave, and vacation.
Payment for holidays will not be made unless the Consultant is required to work; in such



case, the holiday will be considered a regular work day and will be paid at the regular
hourly rate, unless the forty (40) hour work week requirement has been met as
described in the following Paragraph (B). Work in excess of forty (40) hour work week
must be approved by the Butler County Engineer’s Office prior to being incurred.

B. If applicable, overtime will be paid for all hours worked over a total of forty (40) on a
weekly basis, including core working hours and eligible driving time. Payment for eligible
overtime shall be commensurate with the Consultant’s personnel policies. Specifically,
companies that treat overtime premium as a direct cost may bill directly for overtime plus
any applicable premium rate (e.g., time and a half for each hour of overtime worked).
Conversely, companies that treat overtime premium as an indirect cost (overhead) must
bill/invoice overtime hours at the straight-time pay rate.

V. INVOICING

The Consultant shall submit an invoice each month. ODOT’s standard invoice form shall be
used.

V. CONSULTANT STAFF REQUIREMENTS

The Consultant shall assign only qualified personnel to the project. The Consultant shall remove
any employee who, in the determination of the Butler County Engineer’s Office, does not
perform the work in accordance with the Manual of Procedures, the Construction and Materials
Specifications (CMS), and construction contract specific requirements.

Should the Consultant fail to remove the employee or employees as required, or fail to furnish
suitable and sufficient personnel for proper performance of the work, the Butler County
Engineer’s Office may withhold payment of invoices submitted by the Consultant until corrective
measures are taken. If the Consultant fails to comply, the Butler County Engineer’s Office may
make a finding to that effect and so notify the Consultant in writing that the Agreement is
terminated in accordance with Section 2.43 of the "Specifications for Consulting Services, 2010
Edition."

VI. REPORT-IN LOCATIONS AND TRAVEL REGULATIONS

The report-in location for Consultant personnel shall be the project field office or a location at
the project site designated by the Butler County Engineer's Office. No compensation will be
provided for commuting to and from the report-in location. Consultants that provide leased or
company owned vehicles for use on site shall be compensated on a daily rate basis. If company
owned vehicles are provided, the Consultant’s indirect cost pool shall be credited for the daily
rate reimbursement.

VII. SERVICES BY THE Butler County Engineer’s Office

A. The Butler County Engineer’s Office will make available to the Consultant the necessary
plans, specifications, copy of the proposal and other documents as required.

B. The Butler County Engineer’s Office will provide the Consultant with documentation
requirements including inspection report forms needed for computation, reporting, record
keeping and field testing.



VIII.

ODOT CONSTRUCTION INSPECTION/ADMINISTRATION PREQUALIFICATION
POLICY - REQUIREMENTS FOR INTERIM WORK STATUS

In an effort to assist individuals in becoming prequalified with ODOT to provide
construction inspection and administration services, the Butler County Engineer’s Office
will allow individuals that lack only the experience requirement to work on an interim
basis. In this way, individuals that meet the Degree/Certifications requirements can gain
experience towards full prequalification. In this type of arrangement, the prime consulting
firm will remain responsible for the quality of the work and must actively supervise the
individual and monitor the work being performed. This process is limited to the following
prequalification categories and subject to the requirements listed below.

A. Project Inspector

1. The individual must met all Degree/Certifications requirements except
that Level 1 NICET certification is acceptable. Level 2 NICET certification
will still be required for full prequalification.

2. The individual must work under the direct supervision of a Construction
Engineer Level 2 on a project that includes at least one other prequalified
project inspector working on a full time basis.

B. Construction Engineer Level 1
1. The individual must met all Degree/Certifications requirements.
2. The individual must work under the direct supervision of a Construction
Engineer Level 2 on a project with construction costs less than
$2,000,000.

When submitting a letter of interest for a project in which this arrangement is proposed,
the firm must list employees proposed to work on this basis and demonstrate that the
above requirements have been met.



