

DIRECTOR
David C. Fehr

ECONOMIC DEVELOPMENT
513.887.3412

AIRPORT
513.887.0444

COMMUNITY DEVELOPMENT
513.785.5391

BUILDING & ZONING
513.887.3205

PLANNING
513.887.3413

130 High Street
Hamilton, Ohio 45011

development.bcoho.us



Butler County
— DEVELOPMENT —

September 7, 2021

Contract 2021-15

**OH128-School Road-Layhigh Road Sidewalks / CDBG 20-6
Addendum No. 03**

BID DATE CHANGE:

SEALED BIDS will be received at the office of the Butler County Commissioners, Sixth floor, Butler County Government Services Center, 315 High Street, Hamilton, Ohio 45011, until 10:30 a.m. local time on **Wednesday, September 15, 2021** and will be opened and read aloud at 10:45 a.m. or shortly thereafter in the Commissioners' Conference Room on the Sixth floor in the Government Services Center, for furnishing the labor, materials and equipment for the OH 128, School Road and Layhigh Road Sidewalks funded by the Butler County Department of Development.

Add Note:

Special: "Maintenance of Traffic for SR 128"

A minimum of one lane of traffic in each direction shall be maintained at all times. Lane restrictions will only be allowed between the hours of 9AM to 2PM. Portable Changeable Message Signs shall also be installed 2 weeks prior to any lane restrictions and shall remain 1 week after start of any lane restrictions. Length and duration of lane closures shall be at the approval of the engineer. All cost incorporated with this work shall be paid for under item 614 Maintaining Traffic, Lump Sum.

Change Note:

Special: "Contract Time Line"

Description: This project will have a completion date of **November 5, 2021** with liquidated damages set in specification 108.07.

Contract start date: October 4, 2021

Contract completion: November 5, 2021

Engineer's Estimate: \$87,333.50

Please e-mail or call our office when you have received this Addendum.

Karen.Gabbard@bcoho.us ~ 513-785-5391

COMMISSIONER
Donald L. Dixon

COMMISSIONER
Cindy Carpenter

COMMISSIONER
T.C. Rogers