



March 31, 2026

**Contract 2026-13
Liberty Fairfield Bridge 2.706**

Addendum No. 03

BID DATE CHANGE:

All SEALED BIDS must be received by the Butler County Engineer not later than 10:30 a.m. local time on **Tuesday, April 7, 2026**. All timely received SEALED BIDS will be publicly opened at approximately 10:45 a.m. on that date in the Main Conference Room at the Butler County Engineer's Office, 1921 Fairgrove Avenue, Hamilton, Ohio 45011-1965.

Update Note: "Special Road Closure":

Liberty Fairfield Road may be closed with the following requirements.

Liberty Fairfield Road is permitted to be closed during normal school operations for Lakota, Butler Tech and Fairfield school districts.

Liberty Fairfield Road may be closed from a Friday at 6:00 P.M. to a second Monday at 6:00 A.M. (two weekends plus one week), for the removal of the existing box culvert and installation of the proposed box culvert and installation of the pavement. All lanes of traffic must be open to through traffic by the second Monday at 6:00 A.M.

At their option, the Contractor may bring the asphalt up to intermediate course asphalt with temporary pavement markings in the final configuration. Cost for the temporary pavement markings would be at the Contractor's expense. If the contractor brings the pavement up to final surface asphalt, then the Contractor is responsible for all damage(s) to the final asphalt surface and pavement markings caused by the Contractors operations.

The Contractor must submit the proposed closure dates to BCEO for approval a minimum of two weeks before any road closure.



Update Note: Special: “Contract Timeline”

Description: This project will have a completion date of **September 18, 2026**, with liquidated damages set in specification 108.07.

Contract start date: May 4, 2026

Contract completion: **September 18, 2026**

Please e-mail or call our office when you have received this Addendum.

taylor@m@bceo.org

Melissa Taylor; 513-785-4115